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TEXHHUYECKOE 3AJAHUE /TERMS OF REFERENCE

«Oxkasanue yciyr 1o (GopMUPOBAHUIO UCIIOTHUTEIBHON JOKYMEHTAIMY 1 3aI[POCOB HA BHECEHUE M3MEHEHMIA B pabouyio

AOKYMEHTAIHIO 110 00BEKTaM CTPOUTETEHO — MOHTaXHOMN 6a3sl ADC « Db — Jlabaany / Performance of services on the
generation of as-built documentation and field change requests for the facilities of EI-Dabaa NPP construction and

assembly base

ITepedyeHb 0OCHOBHBIX JAHHBIX U
TpeboBanuii / List of Main Data
and Requirements

OcHoBHBIE JAaHHbIC H Hﬁwmommmﬁﬂ

Main Data and Requirements

1. HaumenoBaumue ycayr /

Name of Services

Oxazanue yciayr mo (OpMHUPOBAHUIO HCIIOJIHUTEIBHOM
JOKYMEHTAlMM W 3allpOCOB Ha BHECEHHE H3MEHEHUH B
pabouyro JOKYMEHTALHMIO MO OOBEKTaM CTPOMTENLHO —
MOHTaxHoM 6a3st ADC «Dipb — JJabaa

Performance of services on the generation of as-built
documentation and field change requests for the facilities
of El-Dabaa NPP construction and assembly base

2. 3aka3yuk / Customer

®umuan AO KOHLIEPH TUTAH-2 B r. Kaup

Branch of JSC CONCERN TITAN-2 in Cairo

3. oapsixuuk / Contractor

Onpezengercs Mo pe3y IbTaTaM KOHKYPCHO#M IpoLE Ly phl

Determined following the results of the tender procedure

4. TpeboBanus k [Mogpsimuuky /
Requirements to the Contractor

IIpu BeImONIHEHUM paboT [TOAPSIUUK JOJIKEH:

- HMETh HEeOOXOJUMBIE pa3pelIeHHUs, JMLEH3UM, Ha
OCYIIECTBJICHAE BCEX BUJIOB PaboOT, MPEIyCMOTPEHHBIX
TEXHUYECKUM 3aJaHUEM

- UMeTh OOy4eHHBIA M AaTTECTOBAHHBIA MEpPCOHA,
[IPOUHCTPYKTUPOBAHHBIIM U JOIYIIEHHbIH
K CaMOCTOSITE/IbHOU padoTe;

- uMeTb Ha pabodyeM MecTe JOJDKHOCTHbIE U
NPOU3BO/ICTBEHHbIE MHCTPYKIMH, MHCTPYKLUHU 110 OXpaHe
Tpyla U TMOXKapHOM O€30MacHOCTH, COIIACOBAHHBIE C
3aKa34uKoM.

- PYKOBO/ICTBOBATECS periaMeHTUPYroIeH 17§
HOPMAaTHUBHOMN JOKyMEHTalMel, npuHsaTol B APE.

In the course of the work performance the Contractor
shall:

- have the necessary permits, licenses to perform all
types of works listed in the terms of reference

- have trained and certified employees which have been
briefed and allowed to work unsupervised;

- have available at the workplace job instructions and
company operating procedures, occupational and fire
safety instructions approved by the Customer.

- Follow the regulatory and standard documentation
accepted in the ARE.




S. O6wem u BuasI yeayr / Scope
and Type of Works

EOD@MH&SN AOJIKCH BBIITOJIHUTH CJIEIYIOIIUE BUIbI YCIIyT:

1) ®opmupoBaHue KOMILIEKTOB HCIOJIHHUTEILHOI
nokymenrauun (najgee — HJI) B coorBercrBHH ¢
YTBepKICHHbIMH IIpouegypaMu Ha npoexte ADC
«ab — [Ja6aa» (Ilpuaoxenue 1)

Kosu4yecTBo TpefyeMbIX COTpPYIHHKOB 1O pazaeraM
paboueil JOKyMeHTAHH:

- KK, KM — 5 genosek;

- AP, 0maroyctpoicTBo — 5 4eI0BeK;

- OB, HBK - 5 yenosek;

- DJIEKTPOTEXHUYECKHUE PEIIEHUS — 7 YETOBEK;

- TexHOJI0rus MPOU3BOICTBA — 3 YEJIOBEKA

- PykoBonuTens rpymmsl — | 4enoBex

- I'eomesnueckas creMKa (Te0e3UCThl) — 2 YeIoBeKa
- KamepanpHas 06paboTka — 2 yeroBeka

Hroro na popmuposanue U — 29 yer0Bek;

CrienuanmcTel JODKHBL UMETh COOTBETCTBYIONIEE BBICIIEE
00pasoBaHHE IO HANpPAaBICHUSIM U HMETh OMBIT PabOTHI
(bopMUpPOBaHUS EPEIUCIEHHBIX pasaeaos W]

CreumanucTsl  JODKHBI  MMETh  YPOBEHb
aHTJIMACKUM 3BIKOM HE HIDKE pre — intermediate

BIIaJJCHUA

2) ®opvHpoBaHHE 3aANPOCOB HA BHECEHHE MPOEKTHBIX
usmenenui (aajaee — FCR)

KosmvecTBo TpebdyeMbIX COTPYIHHKOB IO pasieaam
pabo4eil JOKyMeHTANH:

- KK, KM, AP - 3 yesioBeka, U3 HUX:

1 yenomex 3aHmmaercst cOOpoM HMHGOPMALMH, ITOLKEH
001azaTh OONIMPHBEIME 3HAHUSIMH B CBOEH 0071aCTH, Kak
PYKOBOAMTEIH TPYIIIIEI;

The Contractor shall perform the following types of
services:

1) Generation of  as-built documentation
(hereinafter referred to as the “ABD”) packages
in accordance with the procedures approved for
the El-Dabaa NPP project (Attachment 1)

The amount of required employees divided by the
detailed design documentation packages:

- RC structures, steel structures — 5 people;
- Architectural solutions, landscaping — 5 people;

- Heating and ventilation, external water supply and
sewage system — 5 people;

- Electrical engineering solutions — 7 people;
- Production techniques — 3 people;

- Group leader — 1 person

- Surveying (survey team) — 2 persons

- Desk study — 2 people

The total amount of people required to generate ABD
is 29;
The specialists shall have the respective higher education

by industries and have work experience in generating the
aforementioned ABD packages

The specialists shall have at least pre-intermediate English
level

2) Generation of field change requests (hereinafter
referred to as the “FCR”)

The amount of employees required by the detailed
design documentation packages:

- RC structures, steel structures,
solutions — 3 people, out of which:

architectural




2 d9enoBeKa 3aHUMAIOTCS OQOPMIIEHHEM JOKYMEHTOB
(pabora B AutoCad, MS Word);

- OB, HBK — 3 yesroBexa, u3 Hux:

1 wenosex 3aHmMaercs c6OpoM MH(QOPMAIUH, JOTIKEH
o0mazath OOIIMPHBIME 3HAHUSMH B CBOeH OOIACTH, Kak
PYKOBOAUTENH TPYIIIIELI

- 2 denoBeka 3aHUMAIOTCS OGOPMIEHHEM IOKYMEHTOB
(pabora B AutoCad, MS Word);

= w.ﬁwmﬁ_j@qﬂa%mﬂﬁmmﬂ%mn 4acTh — 3 Y€JI0BCKa, M3 HUX:

I genosex 3aHUMaeTcs c6opoM HMH(GOPMAIUM, JOIDKEH
001a1aTh OONIMPHEIMU 3HAHUSIMHU B CBOEH 00JracTH, Kak
PYKOBOJUTENH TPYIIIIEI;

- 2 dYenoBeKa 3aHUMAIOTCS O(OPMIIEHHEM ITOKYMEHTOB
(pabora B AutoCad, MS Word);

- TexHororuueckast yacTn — 3 YE€JI0BE€KaA, U3 HUX:

1 uemosex 3aHHMMaeTcs cOOpoM UHGOPMAIMH, OJDKEH
001a1aTh OOIIMPHBEIMH 3HAHUAMU B CBOEH OOJACTH, KaK
PYKOBOAUTEIH TPYIIIILI;

- 2 dJenoBexa 3aHUMAIOTCS O(DOPMIECHUEM [OKYMEHTOB
(pabora B AutoCad, MS Word);

Oﬁoﬁﬁmb&oﬂz HOJDKHBI UMETHh COOTBETCTBYIOIICE BEICIIIECE
O@ﬁmmowmmﬁm I10 HAllpaBJICHUSIM

Hroro na popvuposanue FCR — 12 geaoBex

Cxemy popmupoBanust u yrep:kienust FCR npunaTs B
coorBercTBuM ¢ [Ipmaokennem 2;

FCR

dhopmMupoBaHus yKazaHa B

IIpoueaypa
NPHJI0KEHUH 3

1 person is in charge of gathering the information, shall |
have extensive knowledge of the field of expertise as the
group leader;

2 people are in charge of document execution (work in
AutoCad, MS Word);

- Heating and ventilation, external water supply and
sewage system - 3 people, out of which:

1 person is in charge of gathering the information, shall
have extensive knowledge of the field of expertise as the
group leader;

- 2people are in charge of document execution (work in
AutoCad, MS Word);

- Electrical engineering solutions — 3 people, out of
which:

1 person is in charge of gathering the information, shall
have extensive knowledge of the field of expertise as the
group leader;

2 people are in charge of document execution (work in
AutoCad, MS Word);

- Process part — 3 people, out of which:

1 person is in charge of gathering the information, shall
have extensive knowledge of the field of expertise as the
group leader;

2 people are in charge of document execution (work in
AutoCad, MS Word);

The specialists shall have the respective higher education
by industries.

Total amount of people necessary to generate FCR is
1.2

The scheme for FCR generation and approval shall
comply with Appendix 2;




The FCR generation procedure is provided in

Appendix 3

6. Cpoxu / Due Dates

Cpok JeHCTBUS JOroBopa 6 MecsIEB.

The contract duration is 6 months.

7. OcHOBHBIE TPEOOBAHUA K
oKazaHuio ycayr / Main
Requirements for Performance of
services

[onpsimuuk 0bs3aH:

1.1. Cpoumu cumaMM U 3a CBOM CuUeT OOECIIEUMTH
pabouMMH HHCTPYMEHTaMH (HOYTOYKH, KOMIILIOTEPHI U
T.11)., CHU3 (mpu HEOOXOANMOCTH) CBOMX COTPYAHMKOB.

1.2. ObecrieunTh Haauuue HEe MeHee | MOV ¢
MOJKIFOYCHUEM K COTpYaHHMKaM, opMaTa A3, CKOPOCTh
nedaTy He MeHee 30 JUCTOB B MUHYTY

1.3. PaGoune MmecTa (CTys1, CTON) TPEHOCTABISAET
3aKaz4yuk
1.4. ObGecrnieunTh TPHBO3 COTPYAHUKOB C MecCTa

npoxkusanus B PO (Mam apyroit cTpane npeObIBaHUs) 10
Mmecta pabotel B APE;

1.5. OGecne4uTs COTPY/IHUKOB MECTAMU MIPOKUBAHUS;

1.6. Iluranue CcOTPYIHUKOB OOECIICYUBAETCS CBOUMHU
CUJIaMHM U 33 CBOM cueT (BO3MOKHA OpraHu3aius [MUTaHus
Ha IUIOIIA/KE IO COIJIACOBAHUIO C 3aKa34uKOM, IyTeM
3aKJIIOYCHUsI OT/EJILHOTO JOrOBOpa Ha MUTaHMKE)

1.7. BecTu OTUETHYIO TOKYMEHTALMIO 110 BBIIIOIHIEMBIM
yenyram. @opma U KOJIMYECTBO OTYETHON JIOKYMEHTALUK
COIJTACOBBIBAETCA C 3aKa3uMKOM JI0 HAuaja BEIIOIHEHUS

yeayr;
1.8. Bectu »ypHanbel yuéra mepcoHana, tabenu yuéra
BEITIOJIHEHHBIX PadboT;

1.9. Exemecsuno 10 15 4ucia mecsua, ClIeayomero 3a
OTYETHbBIM reproaoM, [loapsauuk obs3aH npegocTaBuTh
BCIO OTYETHYIO TOKYMEHTALIUIO;

1.10.ITocae BbimonaHeHus: paGoT IloApsSIUMK JTOJKEH
NPEOCTaBUTh BCE IUIATEKHbBlE (PUHAHCOBBIC JIOKYMEHTEI

The Contractor shall:

1.1.Provide working instruments (laptops, computers etc.),
PPE (if necessary) to its employees using its own
resources and at its own expense.

1.2.Ensure the presence of at least | MFU with connection
to the employees, A3 format, the printing speed is at
least 30 sheets per minute.

1.3.The workplaces (desk, chair) are provided by the
Customer

1.4.Take care of the employees’ travel from their place of
living in the RF (or any other country of residence) to
their workplace in the ARE;

1.5.Provide accommodations to the employees;

1.6.The employee nutrition is provided using its own
resources and at its own expense (it is possible to
organize nutrition at the site by agreement with the
Customer by way of concluding a separate contract for
nutrition)

1.7.Keep reports on the performed services. The form and
amount of the reports are approved by the Customer
prior to the performance of services;

1.8.Keep logbooks of personnel records, timesheets of
performed works;

1.9.The Contractor shall submit all reports monthly prior
to the 15™ day of the month after the reporting period;

1.10. After the performance of the work the Contractor
shall submit all payment financing documents for the




IO HMCIOOJB30BAHHBIM MaT€pHalaM M yKa3aThk, KyJaa

3aKyIUIEHHBIH MaTepral ObLT U3pACXOI0BAH;

L.11. Tlogpsaaux MOKET MNPUBJIEKATh CYOIOAPSAIHEIE
OpraHu3alliy Ha BBITOTHEHHUE YCIYT.

used materials and show where the procured materials
were used;

1.11. The Contractor may involve subcontractors in the
performance of services.

9. IlopsiTok HpHeMKH-CIAYH
pabor / Work Acceptance
Procedure

ITpuemka paboT OCYIIECTBISETCS — YIIOJHOMOYEHHBIM
OpeaCTaBUTENEM 3aKa3zdyuka, lIoapsaaux mpeacTaBiiser
OTYETHYIO JOKYMEHTAlMI0O B TEYEHHE 5 MIHEH Iocie
IIOAMIUCAHMS aKTa IPUEMKHU paboT.

The work acceptance is performed by an authorized
representative of the Customer, the Contractor submits
reports within 5 days after signing the work acceptance
certificate.

10. Tpe6oBanus K 0odopmMIeHHIO
OTYETHOH JOKyMeHTauuM /
Requirements for Execution of
Reporting Documentation

EOM@ME&EN BEACT OTUHCTHYIO TOKYMCHTAIIMIO.

CocraB oTYETHOI JOKYMCHTAIIMU JOJDKECH OBITE MUCEMEHHO
COIJIacCOBAaH ¢ 3aKa34YUKOM J0 Ha4daja @W@OH.

OryeTHasg JOKyMeHTanus opOpMIILETCS M CHAEeTCs Ha
PYCCKOM M aHITIMMCKOM f3bIKaX B 2 9K3. HA OyMaKHOM
HOCHUTEJIE.

The Contractor is keeping reports.

The content of the reports shall be approved by the
Customer in written form prior to the start of the work.

The reports are executed and submitted in Russian and
English languages in 2 copies in paper form.

11. Ilepedens npuioxkenuii / List
of attachments

ITpunoxenue 1. IIpouenypa dpopmuposanus 1]
[Tpunoxenne 2. Cxema (HOPMUPOBAHUSI U YTBEPKIACHUS
FCR

ITpunoxenue 3. Permament paszpaborku FCR

Appendix 1. ABD generation procedure
Appendix 2. FCR generation and approval scheme
Appendix 3. FCR development procedure

A

Pazpaboran: HauaasHUK OTAEI2 UCIIOIHUTEIHHOM noxymenrauuu «KOHLIEPH TUTAH-2» B r. Kaup: K.I'. Huxonaesa
Developed by: Head of the As-Built Documentation Department of CONCERN TITAN-2 in Cairo: K. Nikolaeva
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B.B. ['yces
V. Gusev
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= B.A. brixos
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V. Bykov




